

MOHAWK VALLEY WATER AUTHORITY
2026 GENERATOR REPLACEMENTS (25-01-B)
CANVAS OF BIDS
SEPTEMBER 24, 2026

				FISK ELECTRIC, LLC	E-J ELECTRIC, LLC	M.E.I.D. ELECTRIC	PATRICIA ELECTRIC, INC.
Base Bid – Christensen Road							
Item No.	Description	Unit	Estimated Quantity	Bid Amount	Bid Amount	Bid Amount	Bid Amount
1	Mobilization/Demobilization (5% max.)	LS	1	\$5,090.00	\$2,000.00	\$7,150.00	\$10,000.00
2	Demolition	LS	1	\$10,000.00	\$8,000.00	\$15,270.00	\$3,612.00
3	Installation	LF	1	\$83,710.00	\$134,640.00	\$121,230.00	\$165,000.00
4	Alt. 1	LS	1	\$18,000.00	\$28,000.00	\$45,530.00	\$29,085.00
5	Site Restoration	LS	1	\$3,000.00	\$4,600.00	\$6,490.00	\$6,778.00
Christensen Road Sub-Total				\$119,800.00	\$177,240.00	\$195,670.00	\$214,475.00
Base Bid – Hangar Road							
6	Mobilization/Demobilization (5% max.)	LS	1	\$6,800.00	\$2,000.00	\$9,970.00	\$10,000.00
7	Demolition	LS	1	\$3,000.00	\$10,000.00	\$24,130.00	\$3,612.00
8	Installation	LF	1	\$123,000.00	\$174,210.00	\$169,490.00	\$235,000.00
9	Alt. 1	LS	1	\$18,500.00	\$42,000.00	\$62,470.00	\$54,362.00
10	Site Restoration	LS	1	\$3,000.00	\$3,840.00	\$5,730.00	\$4,735.00
Hangar Road Sub-Total				\$154,300.00	\$232,050.00	\$271,790.00	\$307,709.00
Base Bid – Mallory Road							
11	Mobilization/Demobilization (5% max.)	LS	1	\$5,980.00	\$2,000.00	\$7,130.00	\$10,000.00
12	Demolition	LS	1	\$3,000.00	\$7,000.00	\$17,600.00	\$2,394.00
13	Installation	LF	1	\$107,620.00	\$109,930.00	\$119,030.00	\$175,000.00
14	Alt. 1	LS	1	\$16,800.00	\$21,000.00	\$55,240.00	\$28,648.00
15	Site Restoration	LS	1	\$3,000.00	\$3,720.00	\$5,800.00	\$6,100.00
Mallory Road Sub-Total				\$136,400.00	\$143,650.00	\$204,800.00	\$222,142.00

MOHAWK VALLEY WATER AUTHORITY
2026 GENERATOR REPLACEMENTS (25-01-B)
CANVAS OF BIDS
SEPTEMBER 24, 2026

				FISK ELECTRIC, LLC	E-J ELECTRIC, LLC	M.E.I.D. ELECTRIC	PATRICIA ELECTRIC, INC.
Base Bid – Route 12							
16	Mobilization/Demobilization (5% max.)	LS	1	\$7,150.00	\$2,000.00	\$10,230.00	\$10,000.00
17	Demolition	LS	1	\$3,000.00	\$9,000.00	\$19,280.00	\$3,786.00
18	Installation	LF	1	\$129,850.00	\$217,570.00	\$179,390.00	\$240,000.00
19	Alt. 1	LS	1	\$21,000.00	\$0.00	\$0.00	\$0.00
20	Site Restoration	LS	1	\$3,000.00	\$3,480.00	\$5,870.00	\$6,162.00
Route 12 Sub-Total				\$164,000.00	\$232,050.00	\$214,770.00	\$259,948.00
Base Bid – Southern							
21	Mobilization/Demobilization (5% max.)	LS	1	\$6,700.00	\$2,000.00	\$8,760.00	\$10,000.00
22	Demolition	LS	1	\$3,000.00	\$9,000.00	\$18,830.00	\$3,438.00
23	Installation	LF	1	\$121,300.00	\$134,800.00	\$153,020.00	\$210,000.00
24	Alt. 1	LS	1	\$22,000.00	\$27,000.00	\$73,290.00	\$35,918.00
25	Site Restoration	LS	1	\$3,000.00	\$3,480.00	\$3,350.00	\$3,661.00
Southern Sub-Total				\$156,000.00	\$176,280.00	\$257,250.00	\$263,017.00
Base Bid – Deerfield							
26	Mobilization/Demobilization (5% max.)	LS	1	\$3,050.00	\$2,000.00	\$4,080.00	\$10,000.00
27	Demolition	LS	1	\$3,000.00	\$7,000.00	\$3,200.00	\$1,752.00
28	Installation	LF	1	\$51,950.00	\$103,170.00	\$72,390.00	\$110,000.00
29	Alt. 1	LS	1	\$18,000.00	\$28,000.00	\$56,900.00	\$31,793.00
30	Site Restoration	LS	1	\$3,000.00	\$3,480.00	\$5,870.00	\$6,162.00
Deerfield Sub-Total				\$79,000.00	\$143,650.00	\$142,440.00	\$159,707.00
31	Allowances	LS	1	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00
TOTAL BASE BID PRICE				\$834,500.00	\$1,129,920.00	\$1,311,720.00	\$1,451,998.00